ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 17
1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:
EP-W-17-01
09/16/2017 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
0001 PR-R3-17-00255 fPOD
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
HPOD US Environmental Protection Agency
US Environmental Protection Agency William Jefferson Clinton Building
William Jefferson Clinton Building 1200 Pennsylvania Avenue, N. W.
1200 Pennsylvania Avenue, N. W. Mail Code: 3803R
Mail Code: 3803R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Washington DC 20460
7.T0: BRYAN JONES f. SHIP VIA

a. NAME OF CONTRACTOR
BOOZ ALLEN HAMILTON INC.

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS
8283 GREENSBORO DRIVE

[ Ja. PURCHASE
REFERENCE YOUR:

Please furnish the following on the terms
and conditions specified on both sides of

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is
issued subject to the terms and
conditions of the above-numbered

d. CITY
MCLEAN

e. STATE | f. ZIP CODE

this order and on the attached sheet, if
anv. includina deliverv as indicated.

contract.

VA 22102

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check appropriate box(es))

[ ]a SMALL

D f. SERVICE-DISABLED
VETERAN-OWNED

b. OTHER THAN SMALL

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOSB PROGRAM

[ ] c. DISADVANTAGED [ ]d. WOMEN-OWNED

[ ] h.EDWOSB

l:l e. HUBZone

12. F.0.B. POINT

Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE Multiple
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (c) (d) (e ) (9)
DUNS Number: 006928857
TOCOR: Susie Chun
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME $280,238.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) RTP-Finance Center (AA216-01) 170
. GRAND
109 TW Alexander Drive TOTAL
www2 .epa.gov/financial/contracts
c. CITY d. STATE . ZIP CODE $1,434,682.00
Durham NC 27711
22. UNITED STATES OF 09/16/2017 23. NAME (Typed)
AMERICABY (Signature) i 1 LI Keith Westry
J£ ol Lleoiis TRONIC .
. TITLE: CONTRACTING/ORDERING OFFICER
A - AT co CTING/O G OFFIC
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ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
09/16/2017 |[EP-W-17-017

ORDER NO.
0001

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(©

UNIT

(d)

UNIT
PRICE
(e)

AMOUNT QUANTITY
ACCEPTED
(f) (@)

0001

Admin Office:
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
Period of Performance: 09/16/2017 to
09/15/2022

The minimum guarantee of $25,000.00 is
transferred from the base contract to this
task order.

BASE: Region 3 Hazardous Site Cleanup
Division Information Management Support for
the Remedial Program.

Delivery: 09/15/2018

Accounting Info:
16-TD-3AS0F-303DC9-2505-C001-173ASF100
2-001 BFY: 16 Fund: TD Budget Org:
3ASOF Program (PRC): 303DC9 Budget
(BOC) : 2505 Job #: 0300IJ00 Cost:

C001 DCN - Line ID: 173ASF1002-001
Funding Flag: Complete

Funded: $20,000.00

Accounting Info:
17-T-3AS0P-303DD2-2505-C001-173ASF1002
-002 BFY: 17 Fund: T Budget Org:

3AS0P Program (PRC): 303DD2 Budget
(BOC) : 2505 Job #: 0300IJ00 Cost:

C001 DCN - Line ID: 173ASF1002-002
Funding Flag: Complete

Funded: $100,000.00

Accounting Info:
17-18-B-HT1-ZZZHF8-2504-LEKM0000~-17HTE
AS017-001 BFY: 17 EFY: 18 Fund: B
Budget Org: HT1 Program (PRC): ZZZHFS8
Budget (BOC): 2504 Job #: LEKMO000O

DCN - Line ID: 17HTEAS017-001

Funding Flag: Complete

Funded: $0.00

Continued

280,238.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$280,238.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACT NO. ORDER NO.
09/16/2017 |EP-W-17-017 0001
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) (f) (9)

0002 Option Year 1: Region 3 Hazardous Site

Cleanup Division Information Management

Support for the Remedial Program.

(Option Line Item)

09/16/2018

Delivery: 09/15/2019
0003 Option Year 2: Region 3 Hazardous Site

Cleanup Division Information Management

Support for the Remedial Program.

(Option Line Item)

09/16/2019

Delivery: 09/15/2020
0004 Option Year 3: Region 3 Hazardous Site

Cleanup Division Information Management

Support for the Remedial Program.

(Option Line Item)

09/16/2020

Delivery: 09/15/2021
0005 Option Year 4: Region 3 Hazardous Site

Cleanup Division Information Management

Support for the Remedial Program.

(Option Line Item)

09/16/2021

Delivery: 09/15/2022

The obligated amount of award: $120,000.00.

The total for this award is shown in box

17(1i) .

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



LOCAL CLAUSE - EPA-B-32-103A - Limitation of Government's Obligation

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally
funded. Contract line items 0001 through 0005 are severable and may be incrementally funded. For these
items, the sum of $145,000.00 of the total price is presently available for payment and allotted to this
contract.

(b) For items identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at
which the total amount payable by the Government, including reimbursement in the event of termination
of those items for the Government's convenience, approximates the total amount currently allotted for
those items to the contract. The Contractor shall not continue work on those items beyond that point.
Subject to the clause entitled, "Termination for Convenience of the Government," the Government will
not be obligated, under any circumstances, to reimburse the Contractor in excess of the amount payable
by the Government in the event of the termination of applicable contract line items for convenience
including costs, profit, and estimated termination costs for those line items.

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (h) of this clause, the
Contractor will notify the Contracting Officer, in writing, at least 5 days prior to the date when, in the
Contractor's best judgment, the work will reach the point at which the total amount payable by the
Government, including any cost for termination for convenience, will approximate 85% of the total
amount currently allotted to the contract for performance of the applicable items. The notification will
state (1) the estimated date when that point will be reached and (2) an estimate of additional funding, if
any, needed to continue performance of the applicable line items up to the next scheduled date for the
allotment of funds identified in paragraph (a) of this clause, or to a substitute date as determined by the
Government pursuant to paragraph (d) of this clause. If, after such notification, additional funds are not
allotted by the date identified in the Contractor's notification, or by an agreed substitute date, the
Contracting Officer will terminate any item(s) for which additional funds have not been allotted, pursuant
to the clause entitled "Termination for Convenience of the Government."

(d) The parties contemplate that, subject to the availability of appropriations, the Government may allot
additional funds for continued performance of the contract line items identified in paragraph (a) of this
clause and will determine the estimated period of contract performance which will be covered by the
funds. If additional funds are allotted, the Contracting Officer will notify the Contractor in writing. The
Contractor shall not resume performance of the contract line items identified in paragraph (a) until the
written notice is received. The provisions of paragraphs (b) through (d) of this clause will apply in like
manner to the additional allotted funds and to the new estimated period of contract performance. The
contract will be modified accordingly.

(e) The Government may, at any time prior to termination, allot additional funds for the performance of
the contract line items identified in paragraph (a) of this clause.

(f) The termination provisions of this clause do not limit the rights of the Government under the clause
entitled "Default". The provisions of this clause are limited to the work and allotment of funds for the
contract line items set forth in paragraph (a) of this clause. This clause no longer applies once the
contract is fully funded.

(g) Nothing in this clause affects the right of the Government to otherwise terminate this contract pursuant
to the contract clause entitled "Termination for Convenience of the Government".

(h) The parties contemplate that the Government may obligate funds to this contract in accordance with
the following schedule:
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RECAPITULATION:

PRIOR
AMOUNT
BASE
Total Maximum Amount: $0
Funded Amount: $0

THIS
MOD.

$0
$0

NEW
AMOUNT

$280,238.00
$145,000.00
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Request for Task Order Proposal (RFTOP)

Project Title:
Region 3 Hazardous Site Cleanup Division Information Management Support for the Remedial
Program

ITS-BISS 3
1. PERFORMANCE WORK STATEMENT (PWS)
1.1. Background and Purpose

Data management is critical for the Agency to effectively monitor and manage EPA programs.
Within the regions, the effective management and quality of the data translates to reduced costs,
increased efficiencies, and overall improvement of the operations of the Superfund program.
Under the Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA)
of 1980 and the Superfund Amendments and Reauthorization Act (SARA) of 1986, EPA is
authorized to identify, assess, and remediate abandoned hazardous waste sites that pose a threat to
human health and the environment. EPA is authorized to recover the costs associated with these
activities from the responsible parties. In Region 111, the Hazardous Site Cleanup Division
(HSCD) is responsible for CERCLA implementation, managing Superfund and oil sites located in
Delaware, Maryland, Pennsylvania, Virginia, West Virginia, and the District of Columbia.

The EPA Region Il HSCD utilizes the Superfund Enterprise Management System (SEMS), a
national information management system, to track data associated with managing the Superfund
Removal, Remedial, Enforcement, Federal Facilities, and Site Assessment programs. The HSCD
utilizes SEMS, the Office of Superfund Remediation and Technology Innovation (OSRTI)
program's official repository of digital records, to ensure Superfund accomplishments are
supported by source documentation.

The HSCD ensures that information is made available in an easily understood format for the
public and needs to ensure that the data are accurate, comprehensive, and of the highest quality
for internal operations, reporting program successes to Congress and providing information to the
public. The quality of SEMS and managing the collection, analysis, distribution, and usage of the
data — specifically, data to support Government Performance and Results Act (GPRA) reporting
requirements - are imperative components to the achieve program goals and objectives. Specific
activities that support the program's interest in supporting these objectives include, but are not
limited to:

1. Quality Assurance;

2. Program Data Validation and Data Quality Support for and across all tools and
applications;

Program Data Management;

Standard Operating Procedure (SOP) development and implementation
Reporting;

Administrative Program Activities; and

Training:

Nownkw

* Data management and data entry;
e Quality assurance;
» User support;
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* Training documentation;

* Support and attendance at national conference calls or meetings where discussions
relevant to the operations of the program occur;

* Policy and guidance review and analysis;

* Training SOP development; and

* Policy and SOP implementation necessary to maintain data integrity.

This work is essential for tracking program activities, targets and accomplishments,
environmental indicators, oil facility compliance, enforcement compliance and financial data
reported to Congress. As the knowledge base required for the work has common elements with
the needs of all EPA Regions, support activities are expected to be shared with EPA headquarters
and other EPA Regional staff as needed.

1.2 Scope of Work
This section states the performance-based objectives relating to this specific task.

1) Provide information management support for the demanding data needs of
Region 11l HSCD, EPA headquarters and other EPA Region’s including the
Superfund and other related programs;

2) Provide support so that existing databases and workflow tools can be maintained,
updated, or replaced as needed to support Region 111 HSCD, EPA headquarters
and other EPA Region’s including the Superfund and other related programs; and

3) Provide program related mission support regarding business processes and
procedures in support of the goals, mission, and objectives of Region 11l HSCD,
EPA headquarters and other EPA Region’s programs.

The support required under this task order will involve the following area:

HSCD Superfund Remedial Program Information Management support

1.3 TASKS

TASK 1: See Task 1 of Region 3 Hazardous Site Cleanup Division Information Management Support
for the Remedial Program, Base Contract

1.4 Reporting Requirements and Deliverables

SEMS supports site and non-site Superfund program information needs, including data on
hazardous waste site assessment and remediation. SEMS is utilized to track accomplishments
and milestones across the Superfund program. SEMS will serves as the primary electronic
record keeping repository for records across the regions. SEMS allows regions to associate
records to support specific accomplishments, and to distribute records in response to FOIA
requests, for Administrative Records, and for litigation support.
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Region III HSCD is responsible for managing and verifying Superfund information in SEMS
for CERCLA. This effort requires data entry, quality assurance, user training, user support,
and report generation and analysis.

Data Management

Region Il HSCD must ensure the accuracy, timeliness, and utility of data in CERCLIS/SEMS.
This is accomplished by ensuring data quality by performing data analysis, training users to
prevent data quality problems and, documenting processes. To assist in Superfund data
management needs, the HSCD requires contractor support in performing:

a)
b)

c)
d)

Diagnosis of data problems through the examination of on-screen data and SEMS
reports;

Quarterly reconciliation of SEMS data prior to quarterly Headquarters' (HQ) data
pulls;

Data audits based upon examination of audit reports and other reports; and

Data conversion tests to ensure that they have occurred properly.

SEMS data management support includes, but is not limited to:

Provide support interpreting and implementing the Superfund Program
Implementation Manual (SPIM), SPIM Coding Guidance, and other policy and
guidance;

Provide recommendations for the Region Ill Data Entry Control Plan (DECP),
which outlines plans and procedures for implementing SPIM definitions at a
regional level; quarterly HQ's data pulls on an ad hoc basis;

Provide support entering program specific data into SEMS to ensure timeliness of
data reporting and to ensure quarterly and end-of-year reporting deadlines are met;
Provide support researching and associating source documentation to actions in
SEMS to support the initiation and completion of Superfund accomplishments;
Provide quality assurance support identifying and researching SEMS

data issues from regional users, audits, or other regional or national initiatives;
Provide support developing findings and recommendations regarding

SEMS data issues and proposed data correction resolutions;

Provide support implementing data issues' solutions and resolutions;

Provide support implementing new Superfund initiatives and data requirements by
developing processes to ensure that all requirements are met;

Review and analyze documents to ensure all appropriate data elements are entered
completely and accurately in SEMS or other tracking tools;

Create and/or update programmatic forms to support the accuracy and consistency
of data entered in SEMS by EPA staff to comply with GPRA requirements, in
both printable and electronic formats;

Provide support developing data entry best practices guides and "cheat sheets" or
quick reference guides;

Provide support for data migration and data conversion efforts to ensure quality
assurance and data usability;

Conduct policy and guidance reviews; and

Develop recommendations supporting implementation of policy and national
guidance.

User Support/Training
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HSCD requires contractor support for the transition of new staff in the Superfund Program
and to support existing staff on new program and data system requirements. Superfund and
CERCLS/SEMS training and user support activities include, but are not limited to:

* Development and implementation of group training sessions and materials on system
functionally of SEMS and new Superfund policy and data requirements;

* Structured and ad hoc, one-on-one training for specific S EMS

» functionality or Superfund related policy and data requirements;

*  Support to HSCD staff regarding questions on SEMS

* functionality or Superfund related policy and data requirements;

*  Support evaluating proposed enhancements and updates to SEMS, as well as
performing research and documenting problems, findings, and recommendations that
impact the program; and

* Training or instruction so EPA staff may run and analyze quality assurance reports in
SEMS and/or other regional reporting tool to ensure quality and accuracy of data
entered in SEMS.

Report Generation

Region Ill HSCD requires the ability to access and view data from SEMS for conducting
program analysis and presenting the data to system users and the HSCD. HSCD requires the
data to be made available in a variety of formats. Report generation activities include
designing, developing, documenting, and testing reports. Additional contractor support
includes, but is not limited to:

* Provide support developing high level and detailed Superfund data reports,
dynamically pulling data from SEMS or other data management systems utilizing a
variety of tools, [e.g. SQL, Info Maker, Business Objects, Oracle Business
Intelligence (OBI), and Microsoft Office tools;]

* Provide support developing narrative summary reports of Superfund data;

*  Provide support developing audit reports to be used by HSCD staff to ensure quality
assurance of SEMS data;

* Provide support maintaining and developing Superfund Program and mission

* related reports;

* Provide support for ad hoc report generation to facilitate daily activities, data quality
reviews, and other regional and HQ initiatives;

* Provide support documenting report specifications, source code, and user guides for
SEMS reports developed for the HSCD; and

*  Provide support for updates to both national and regional reports as national

*  Superfund reporting requirements change.

SCHEDULE OF DELIVERABLES:
Example below: TOCOR can complete their own requirements and deliverables)

The contractor shall prepare a Quality Assurance Project Plan for this task order. See section 2.1
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For most deliverables, the EPA TOCOR will assign tentative due dates and instructions when work is
routed to the Contractor. If within three business days, the contractor expresses no concern regarding the
due date; the date shall be deemed settled by tacit agreement.

The contractor shall provide a monthly technical and financial progress report as per the contract clause
F.3 1552.211-72 MONTHLY PROGESSS REPORT (JUN 1996)

Deliverable Schedule Format/Distribution

Quality Assurance Project Plan Within 14 calendar days after | Email to Contract-level COR

http://www.epa.gov/quality/epa- task Order is awarded and respective TOCOR

quality-management-tools-projects

Monthly Progress Report 15% of each month (following | Email a copy to the CO,
completion of 1% reporting Contract level COR and
period) TOCOR

Data Review Action Provided through technical MS Word (2013) or current

direction in current EPA MS
Word version, via email, etc.,
Contractor has three business
days to respond to the

EPA compatible software
format, using acceptable
electronic media or via email
per action to the TOCOR

TOCOR any concerns, and
renegotiation regarding the
due date

1.5 Acceptable Quality Level for Tasks
See Attachment: Quality Assurance Surveillance Plan
1.7 Period of Performance

The period of performance of this task order is:
Base: 12 months from date of award

Option 1: 12 months from option exercise
Option 2: 12 months from option exercise
Option 3: 12 months from option exercise
Option 4: 12 months from option exercise

1.8 Task Order Type: Time & Materials

2. INSPECTION AND ACCEPTANCE
2.1 Quality Assurance Project Plan

The Contractor shall submit the following quality system documentation to the CO at the time frames
identified below:
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http://www.epa.gov/quality/epa-quality-management-tools-projects
http://www.epa.gov/quality/epa-quality-management-tools-projects

Documentation Specifications Due
EPA Requirements for Quality
Assurance Project Plans (QA/R-
5) [dated 03/20/11]

Quality Assurance Project
Plan for the Task Order

This documentation can be found on the following EPA website — https://www.epa.gov/quality/epa-
gar-5-epa-requirements-quality-assurance-project-plans

This documentation will be prepared in accordance with the specifications identified above or
equivalent specifications defined by EPA.

The Government will review and return the quality documentation, with comments, and indicating
approval or disapproval. If necessary, the contractor shall revise the documentation to address all

comments and shall submit the revised documentation to the government for approval.

The Contractor shall not commence work involving environmental data generation or use until the
Government has approved the quality documentation.

3. TASK ORDER ADMINISTRATION DATA
3.1 Contract Administration Representatives

Contracting Officer: Keith Westry, Westry.keith@epa.gov
Contract Level Contracting Officer’s Representative: Kim Farmer, farmer.kim@epa.gov

Task Order Contracting Officer’s Representative: Susie Chun, chun.susie@epa.gov
Paul Van Reed (alternate), vanreed.paul@epa.gov

3.2 Invoicing

Invoices shall be submitted in accordance with the contract under which this task order is awarded
through FedConnect to the CO, CS, and TOCOR. Invoices shall be submitted electronically to: US EPA
FINANCE OFFICE AT RTPRECEVING(@EPA.GOV

For format and guidance refer to: http://www2.epa.gov/financial/contracts#Contract_invoices
The customer service contact information for the finance office is contractpaymentinfo@epa.gov and
919-541-1148.

4. Task Order Clauses

4.1 FAR 52.217-7 Option for Increased Quantity -- Separately Priced Line Item (Mar 1989)

The Government may require the delivery of the numbered line item, identified in the Schedule as an
option item (service), at the price stated in the Schedule. The Contracting Officer may exercise the option
by written notice to the Contractor within /4 calendar days. Delivery of added items (services) shall
continue at the same rate that like items are called for under the contract, unless the parties otherwise
agree.
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(End of Clause)

4.2 FAR 52.217-9 Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 5
calendar days before the expiration of this contract; provided that the Government gives the Contractor a
preliminary written notice of its intent to extend at least 30 days before the contract expires. The
preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this
option clause.

(¢) The total duration of this contract, including the exercise of any options under this clause, shall not
exceed 60 months.

(End of clause)

5-1 EPA-J-52-101 LIST OF ATTACHMENTS
Attachment 1: QUALITY ASSURANCE SURVEILLANCE PLAN
Attachment 2: PRICING DOCUMENT
6. Instructions, conditions, and notices to offerors
6.1 Questions

Questions must be submitted 5 calendar days after issuance of RFTOP

6.2. EPA-L-36-101 RFTOP Proposal Instructions

a) The offeror’s response shall not exceed 25 double sided pages each. This limitation does not
include resumes, charts, figures, or illustrations.

b) Technical proposal instructions —

(D) The technical proposal shall be complete and demonstrate an understanding of
the work to be provided and the contractor’s ability to perform the work in
accordance with PWS. The technical proposal shall address all of the technical
evaluation criteria presented in this section.

2) Each section of the proposal shall be titled.

3) Subcontractors
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Each offeror shall list in a table format the name and addresses of all
subcontractors who will perform work or labor or render services to the offeror
for compensation in an amount in excess of one percent of the offeror’s total
price. Each offeror shall show on the table the portion of the work to be done by
each subcontractor. This table shall be included with the technical proposal. The
table shall include: (a) the name and location of the subcontractor, (b) a short
description of the work the subcontractor will be designated to perform or
deliver, (c) the portion in percent of the work the subcontractor will be
designated to perform or deliver.

4) Conflict of Interest

Vendors shall provide a completed version of the certification at EPAAR
1552.209-72 Organizational Conflict of Interest Certification (APR 1984) as part
of its Technical Proposal. The complete certification will not count against the
page limitations for the Technical Proposal.

Consistent with the terms of the prime contract, vendors shall disclose any actual
or potential conflict of interest to the Contracting Officer as early as possible and
prior to submission of any proposal. The disclosure shall include a description of
actions which the Contractor has taken or proposes to take, after consultation
with the Contracting Officer, to avoid, mitigate, or neutralize the actual or
potential conflict of interest. Upon receipt of the information, the Contracting
Officer shall make a final decision within three (3) business days.

(c) Technical Evaluation Criteria

FACTOR 1: Technical Capability: The Contractor shall propose their Technical
Approach for accomplishing the objectives, requirements, and tasks and subtasks of the task
order.

Sub-Factor 1 Management Approach: The contractor shall describe its Management
Approach in the form of a Task Order Management Plan. At a minimum, the TOMP (or
MP) shall address the planning, implementation, reporting (including funding burn rates),
TOCOR communications, and team management elements of managing the task over its
period of performance. The MP shall include the approach for reporting status of all
milestones and deliverables and provide proposed performance measures and a Quality
Assurance Plan for the task order.

Sub-Factor 3 Staffing Approach: The offeror shall submit a Staffing Plan which
illustrates its understanding of the requirement, as well as availability of key and non-key
employees to contribute to this requirement. This Staffing Plan shall outline the key and
non-key personnel to be assigned to perform this task order. The information shall
include present employment status, proportion of time available for this task order, as
well as the nature and extent of commitment to other projects. For key personnel, the
offeror shall disclose the ability to replace individuals with equally qualified personnel if
the key personnel need to be replaced. If personnel are not presently employed by the
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company, include letters of intent. The offeror shall specifically address the expertise
and experience of proposed individuals (both key and non-key personnel) for conducting
the tasks identified in the task order.

(d) Task order evaluation (check one):

_X__Best Value with Tradeoffs

___ Lowest Price Technically Acceptable

(e) Price Proposal: FACTOR PRICE

Instructions:

The purpose of these cost instructions is to assist offerors in submitting information required to
evaluate the reasonableness of proposed costs. All dollar amounts provided shall be rounded to
the nearest dollar. The labor rates used for this task order must be consistent with the labor rates

included in the base IDIQ contract.

Pricing Documents:

Offerors must complete Attachment 2, Pricing Document. Estimated hours are given for each
labor category for the base and option periods and will be used to develop the offeror’s Pricing
Document. All labor categories must be completed with a fully burdened labor rate. For
evaluation purposes Other Direct Costs (ODCs) are inserted at $1,000 per year.

*Note - The estimated number of labor hours and ODCs are for SOURCE EVALUATION AND

SELECTION PURPOSES ONLY. All rates for labor on this task order will be the same for each
labor category whether a prime or team subcontractor performs the work.
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ATTACHMENT 1

QUALITY ASSURANCE SURVEILLANCE PLAN
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QUALITY ASSURANCE SURVEILLANCE PLAN

PERFORMANCE pPRFORMANC | pERFORMANC | SURVEILLANC | [NEPNTIVES &
REQUIREMENT MEASURE (PM) | ESTANDARD | E METHOD S
MANAGEMENT AND

COMMUNICATION:

The contractor shall

Contractor shall

Issues that impact

All active task

Performance will

maintain contact with the | immediately project schedules | orders will be be considered in
EPA CO, COR, and bring potential and costs shall be | reviewed by the | the award of
TOCOR throughout the problems to the brought to the EPA to identify subsequent task
performance of the appropriate EPA | attention of the unreported issues. | orders and will be
contract. personnel and EPA within 3- factored into the
shall recommend | days of annual evaluation
actions that would | occurrence. of Business
mitigate or Relations in the
resolve the Contractor
problem. Performance
Assessment
Reporting System
(CPARS).
TIMELINESS:
For every Task Order Deliverables and | 95% of all 100% inspection | Performance will

awarded establishing a
firm, specific delivery date
for the generation of a
report, the contractor shall
deliver such report to the
COR, TOCOR and CO no
later than the time
specified in the order’s
PWS.

related work must
comply with
contractual
timeliness
requirements. The
contractor will be
evaluated on its
responsiveness to
all task orders.

deliverables and
related work shall
be completed on
time within task
schedule and/or
tech. direction
requirements.

of all deliverables
and related work
by the TOCOR;
TOCOR will
document the
timeliness of all
work
requirements.

be considered in
the award of
subsequent task
orders and will be
factored into the
annual evaluation
of Timeliness in
the Contractor
Performance
Assessment
Reporting System
(CPARYS).
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TECHNICAL QUALITY:
For every task order
awarded, the analyses
conducted by the
contractor shall be factual,
defensible, credible, and
based on sound scientific
methods. All data shall be
collected from reputable
sources and quality
assurance measures shall
be conducted in
accordance with the
agency requirements
outlined in the task orders.

All deliverables
and related work
must be complete,
accurate,
thorough, and
professionally
credible.

Data are 100%
accurate; review
demonstrates a
high level of
expertise and
credibility with
regard to
personnel and use
of scientific
methodology.
Task Orders shall
be conducted in
strict
conformance with
approved QA
plans. Outputs
shall withstand
internal review
by the US EPA
and outside
scientific
reviewers.

EPA Staff will
conduct
secondary
reviews of work
completed by the
contractor.
Feedback will be
provided.

Performance will
be considered in
the award of
subsequent task
orders and will be
factored into the
annual evaluation
in the category of
Quality of
Product or
Service in the
Contractor
Performance
Assessment
Reporting System
(CPARS).

Page 14 of 14




